



210 Laurel Avenue • Tillamook, OR 97141
phone 503-842-2472 • fax 503-842-3445

**ADDENDUM #1 to RFP DESIGN BUILD CONTRACTOR FOR
TILLAMOOK BIKE AND SKATE PARK PROJECT**

Date: November 5, 2014
Project Name: Tillamook Bike and Skate Park Project
Closing Date: November 13, 2014, 2:00 PM Local Time

I. QUESTIONS AND ANSWERS:

Question: Will this be a prevailing wage project?

Answer: Yes.

Question: Has the city/committee consulted with any Skatepark firms prior to release of this RFP?

Answer: No.

Question: What Skatepark firms were notified about this RFP?

Answer: The firms listed on Attachment A to this Addendum #1 were direct emailed the Notice. In addition, Notice of this RFP was posted to City's website and Facebook Page; and it was also submitted to the League of Oregon Cities.

Question: Who will be the decision makers as to who is awarded the contract?

Answer: As outlined in the RFP, a proposal review committee will be formed to review proposals received. Thereafter, the recommendation of the proposal review committee will be submitted to the City Council for final approval.

Question: Will any preference be given to ESB (emerging small businesses) or WMBE (women owned & minority businesses)?

Answer: No.

Question: Is there any geotechnical information available for the project site?

Answer: No.

Question: How will stormwater management be addressed for the project?

Answer: This will be a responsibility of the selected design-build contractor to work with the City's Public Works Department and/or other agencies to address during the project's design/construction.

Question: What is the current status of the project site?

Answer: The project recently received a donation of excavation services to provide removal of the asphalt and concrete surfaces (if necessary) and other on-site equipment (e.g., light poles, basketball and tennis equipment). Removal will occur during February/March of 2015.

II. Contractor Licensing Requirement

At the time of proposal submittal, each proposer is required to possess a valid Oregon CCB license and provide evidence of same with their proposal.

III. Acknowledgement of Addenda to this RFP

Each proposer is required to provide a statement within their proposal that they have read and understand each Addendum issued for this RFP. As of November 5, 2014 there is only one (1) Addendum to this RFP.

End of Addendum

ATTACHMENT A

Skatepark firms that were direct emailed the RFP Notice:

[5th Pocket Design](#)

Design/Build
504 Bridle Dr.
Langhorne, PA 19047
215-208-6070
jesseclayton1@gmail.com

[Action Sports Design](#)

Design
6965 El Camino Real, 105-609
Carlsbad, CA 92009
1.877.434.ACTION
info@actionsportdesign.com

[Artisan Skateparks](#)

Design/Build
4600 Tamarack Dr.
Kitty Hawk, NC 27949
252-202-1333
andy@artisanskateparks.com

[California Skateparks](#)

Design/Build
273 N. Benson Ave
Upland, CA 91786
1-800-CA-SKATE
joe@californiaskateparks.com

[Dreamland Skateparks](#)

Design/Build
960 SE Hwy 101
PMB 384
Lincoln City, Oregon 97367-2622
1-503-577-9277
danyel@fastmail.fm

[Evergreen Skateparks](#)

Design/Build
5327 SE 69th Ave.
Portland, OR 97206
(503) 804-1193
evergreenskateparks@gmail.com

[GeoCon Skateparks](#)

Build

24738 Gallineta Way

Ramona, CA 92065

(760) 440-0011

info@geoconengineering.com

[Grindline Skateparks](#)

Design/Build

4619 14th Ave SW

Seattle, WA 98106

206-932-6414

emily@grindline.com

inform@grindline.com

[Hood Skateparks](#)

Design/Build

(908) 655-8280

Mark.Wojton@gmail.com

[Hunger Skateparks](#)

Design/Build

7438 Lampkins Ridge

Bloomington, IN 47401

505-670-4749

Bart.smith35@gmail.com

[Misiano Skateparks](#)

Design/Build

2908 Nordman Avenue

New Smyrna Beach, FL 32168

386-785-3204

tony@tonymisiano.com

[Native Skateparks](#)

Design/Build

P.O. Box 2009

Silverthorne, CO 80498

970-310-6454

nativeskateparks@comcast.net

[Newline Skateparks](#)

Design/Build

#101-6249 205th Street

Langley, BC V2Y 1N7

604.530.1114

info@newlineskateparks.com

[Paprocki Concrete and Masonry](#)

Design/Build

32 Pearl Street

Mystic, CT 06355

(860) 271-1767

jeff@paprockiconcrete.com

[Pillar Design Studios](#)

Design/Build

1628 E. Southern Ave, Ste #9-140

Tempe, AZ 85282

3501 N. Southport Ave, Ste #216

Chicago, IL 60657

888.880.5112

nicole@pillardesignstudios.com

[Placed To Ride](#)

Design/Build

PO Box 670

Quebradillas, PR 00678

1-787-356-2370

stefan@placed-to-ride.com

[Site Design Group](#)

Design

2777 Loker Avenue W., Suite C-2

Carlsbad, CA 92010

877-734-7275

info@sitedesigngroup.com

[SPA Skateparks](#)

Design/Build

1301 Orlando Rd

Austin TX 78733

512-736-5008

512-203-5445

info@spaskateparks.com

[Spectrum Skatepark Creations, Ltd.](#)

Design/Build

PO Box 37016

RPO Lonsdale

N. Vancouver, BC

V7N 4M4

604-986-5683

info@spectrum-sk8.com

[Spohn Ranch Skateparks](#)

Design/Build

15131 Clark Ave Unit B

Industry, CA 91745

877-489-3539

info@spohnranch.com

[Teampain Skateparks](#)

Design/Build

890 Northern Way, Ste D1

Winter Springs, FL 32708

407-366-9221

tito@teampain.com

[Wally Hollyday](#)

Design/Build

50 Dawn Lane

Aliso Viejo, CA 92656

949-510-1515

wally@skatedesign.com

[Who Skates](#)

Design/Build

357 Goose Rocks Road

Kennebunkport, Maine 04046

207-229-9272

sandy@whoskates.com

[Wormhoudt Incorporated](#)

Design

849 Almar Avenue, Suite 280

Santa Cruz, CA 95060

831-426-8424

admin@skateparks.com