

Addendum #1 to the RFP for the 2nd Street Pilot Project

September 18, 2017

The original budget dedicated for the 2nd Street Pilot Project in 2014 was \$300,000.00. Since that time, the Tillamook Urban Renewal Agency has purchased and installed several public benches in the project area. They have also had an artistic alley gate designed, built, and installed in the project area.

The balance dedicated to the 2nd Street Pilot project area, allotted for design, engineering, and construction of amenities, is \$268,817.00.